

# CONTRACT

3/18/2026 8:38 AM

**Letting Date:** March 17, 2026

**Contract ID:** 37-C037-088

**Call Order:** 106

**County:** GREENE

**Project Engineer:** GREENE COUNTY

**Cost Center:** 801000

**Object Code:** 890

**DBE Commitment:** \$0.00

**Contract Work Type:** PCC PAVEMENT - REPLACE

This agreement made and entered by and between the Contracting Authority,

GREENE COUNTY

and Contractor,

FLYNN COMPANY, INC. (FL120)

City: DUBUQUE

State: IA

It is agreed that the notice and instructions to bidders, the proposal filed by the Contractor, the specifications, the plan, if any, for project(s) listed herein, together with Contractor's performance bond, are made a part hereof and together with this instrument constitute the contract. This contract contains all of the terms and conditions agreed upon by the parties hereto.

Contractor, for and in considerations of \$ 10,263,843.80 payable as set forth in the specifications constituting a part of this contract, agrees to construct various items of work and/or provide various materials or supplies in accordance with the plans and specifications therefore, and in the locations designated in the Notice to Bidders.

Contractor certifies by signature on this contract, under pain of penalties for false certification, that the Contractor has complied with Iowa Code Section 452A.17(8) as amended, if applicable, and Iowa Code Section 91C.5 (Public Registration Number), if applicable.

In consideration of the foregoing, Contracting Authority hereby agrees to pay the Contractor promptly and according to the requirements of the specifications the amounts set fourth, subject to the conditions as set forth in the specifications.

It is further understood and agreed that the above work shall also be commenced or completed in accordance with Contract Time of this Contract and assigned Notes.

To accomplish the purpose herein expressed, the Contracting Authority and Contractor have signed this instrument.

For Federal-Aid Contracts the Contractor certifies that each subcontract is evidenced in writing and that it contains all pertinent provisions and requirements of the contract.

**Contract Prepared by  
Contracts and Specifications Bureau**

---

**Contract Project(s)**

---

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

---

**Project Number:** FM-C037(88)--55-37

**County:** GREENE

**Project Work Type:** PCC PAVEMENT - REPLACE

**Location:** On E26 (170th St) from East of RR in Dana to Boone CL, On P46 (W Ave) from HWY 30  
North to E26.

**Route:** E26

Non-Federal Aid - Predetermined Wages are not in Effect

---

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Time**

---

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

---

Site ID	Site Details	Liquidated Damages
00	Late Start Date 04/20/2026 220 WORK DAYS	\$2,000.00

(\*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

**Contract Prepared by  
Contracts and Specifications Bureau**

**Notes**

---

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

---

**Notes :**

There are no notes for this contract.

**Contract Prepared by  
Contracts and Specifications Bureau**

---

**Contract Addenda**

---

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

---

The following is a list of Contract Addenda:

17MAR106.A01

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Specifications List**

---

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

Note	Description
001.2023	*** STANDARD SPECIFICATIONS -- SERIES 2023 *** The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2023, plus applicable General Supplemental Specifications, Developmental Specifications, Supplemental Specifications AND Special Provisions shall apply to construction work on this contract.

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Specifications List**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

Note	Description
005.23005.01	<p>*** REVISIONS TO GS-23005 ***</p> <p>1102.17, B, 2, Equal Employment Opportunity.</p> <p>Replace the Article: In hiring and employment practices, the absence of discrimination on the basis of race, religion, sex, sexual orientation, color, national origin, age, disability, or other protected classification under Federal, state, or local law.</p> <p>1102.17, B, 8, Segregated Facilities.</p> <p>Replace the first sentence: Employee facilities that are separated on the basis of race, religion, color, national origin, age, sex, sexual orientation, or disability either by explicit directive or by fact because of habit, local custom, or any other reason.</p> <p>1102.17, C, 1, The EEO/AA Operating Statement.</p> <p>Replace the Article: "It is the policy of this Company to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, sexual orientation, color, national origin, age, or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."</p> <p>1102.17, F, Personnel Actions.</p> <p>Replace the first sentence: Wages, working conditions, employee benefits, and personnel actions of every type including hiring, upgrading, promotion, transfer, demotion, layoff, and termination shall be made without regard to race, color, religion, sex, sexual orientation, national origin, age, or disability.</p>

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Specifications List**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

Note	Description
410.11	<p><b>*** STORM WATER POLLUTION PREVENTION PLAN ***</b>                      A Storm Water Pollution Prevention Plan has been developed by the Contracting Authority for one or more projects on this contract. See the project plans (or other contract document) for specific Storm Water Pollution Prevention Plan details.</p>
500.01	<p><b>*** WINTER WORK ***</b>                      The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.</p>
DS-23081	<p><b>DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION OR MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY (UNION PACIFIC RAILROAD)</b></p>
GS-23005	<p><b>GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION</b></p>

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Schedule**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

**SECTION: 0001  
ROADWAY ITEMS**

**SECTION TOTAL: \$10,263,843.80**

Contract Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	12,180.400 CY		9.55	116,322.82	
0020	2102-2712015 EXCAVATION, CLASS 12, BOULDERS OR ROCK FRAGMENTS	100.000 CY		50.00	5,000.00	
0030	2115-0100000 MODIFIED SUBBASE	7,306.000 CY		76.00	555,256.00	
0040	2115-0100200 MODIFIED SUBBASE, PLACE ONLY	21,098.700 CY		5.70	120,262.59	
0050	2116-0000300 MINERAL STABILIZING AGENT	910.000 TON		300.00	273,000.00	
0060	2121-7425020 GRANULAR SHOULDERS, TYPE B	18,761.700 TON		35.25	661,349.93	
0070	2123-7450020 SHOULDER FINISHING, EARTH	936.100 STA		165.00	154,456.50	
0080	2301-1033100 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 10 IN.	128,161.600 SY		45.54	5,836,479.26	
0090	2301-6911722 PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LUMP SUM			500.00	
0100	2301-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE)	149,949.100 EACH		1.00	149,949.10	

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Schedule**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

**SECTION: 0001  
ROADWAY ITEMS**

**SECTION TOTAL: \$10,263,843.80**

Contract Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0110	2301-9091000 RUMBLE STRIP PANEL (PCC SURFACE)	4.000 EACH	100.00		400.00	
0120	2315-8275025 SURFACING, DRIVEWAY, CLASS A CRUSHED STONE	2,988.400 TON	39.50		118,041.80	
0130	2317-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT SMOOTHNESS (BY SCHEDULE)	96,121.200 EACH	1.00		96,121.20	
0140	2502-8212034 SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN. DIA.	100,873.300 LF	4.10		413,580.53	
0150	2502-8221305 SUBDRAIN OUTLET, DR-305	434.000 EACH	230.00		99,820.00	
0160	2510-6745850 REMOVAL OF PAVEMENT	100.000 SY	25.00		2,500.00	
0170	2510-6750501 REMOVAL AND CRUSHING OF PAVEMENT	115,083.800 SY	5.65		650,223.47	
0180	2517-4225220 RAILROAD APPROACH SECTION, HMA	257.700 SY	228.00		58,755.60	
0190	2526-8285000 CONSTRUCTION SURVEY	LUMP SUM			19,800.00	
0200	2527-9263137 PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED	2.000 EACH	250.00		500.00	

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Schedule**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

**SECTION: 0001  
ROADWAY ITEMS**

**SECTION TOTAL: \$10,263,843.80**

Contract Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0210	2527-9263209 PAINTED PAVEMENT MARKINGS, WATERBORNE OR SOLVENT-BASED	163.000 STA		35.00		5,705.00
0220	2528-2518000 SAFETY CLOSURE	18.000 EACH		125.00		2,250.00
0230	2528-8445110 TRAFFIC CONTROL	LUMP SUM				22,500.00
0240	2533-4980005 MOBILIZATION	LUMP SUM				636,500.00
0250	2595-0005150 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR UNION PACIFIC RAILROAD CO.	LUMP SUM				4,500.00
0260	2599-9999020 ('TONS' ITEM) CORE OUT, TRANSPORT AND DISPOSE OF UNSUITABLE ROAD GRADE MATERIAL	5,000.000 TON		39.25		196,250.00
0270	2601-2634100 MULCHING	21.600 ACRE		410.00		8,856.00
0280	2601-2636043 SEEDING AND FERTILIZING (RURAL)	21.600 ACRE		640.00		13,824.00
0290	2602-0000351 REMOVAL OF PERIMETER AND SLOPE OR DITCH CHECK SEDIMENT CONTROL DEVICE	9,400.000 LF		0.20		1,880.00
0300	2602-0000362 DITCH CHECK SEDIMENT CONTROL DEVICE, 12 IN. DIA.	9,400.000 LF		2.90		27,260.00

**Contract Prepared by  
Contracts and Specifications Bureau**

**Contract Schedule**

**Contract ID:** 37-C037-088

**Call Order:** 106

**Letting Date:** March 17, 2026

**SECTION: 0001  
ROADWAY ITEMS**

**SECTION TOTAL: \$10,263,843.80**

Contract Line Number	Item Number Item Description	Item Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0310	2602-0010010 MOBILIZATIONS, EROSION CONTROL	2.000 EACH	600.00		1,200.00	
0320	2602-0010020 MOBILIZATIONS, EMERGENCY EROSION CONTROL	9.000 EACH	1,200.00		10,800.00	

**Total Bid: \$10,263,843.80**

# Doc Express® Document Signing History

Contract: 37-C037-088 Document: BO 106 37-C037-088 260317 CONTRACT

Date	Signed By
04/08/2026	Mike Flynn Flynn Company, Inc. Digital Signature (Signed by Contractor)
04/08/2026	Wade Weiss Greene County - Iowa Electronic Signature (Local Public Agency Views and Signs Performance Bond)
04/08/2026	Wade Weiss Greene County - Iowa Digital Signature (Local Public Agency Signs Contract)
04/08/2026	Mary Thompson Iowa DOT Electronic Signature (Checked by Contracts and Specifications Bureau)
04/08/2026	Mark Dunn Iowa DOT Digital Signature (Signed by Contracts and Specifications Bureau)
04/08/2026	Mary Thompson Iowa DOT Electronic Signature (Marked Completed by Contracts and Specifications Bureau)